STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 08/ 28/ 03 I N SAN BERNARDI NO COUNTY AT 09/ 03/ 03
CONTRACT NUMBER 08- 358434 MOUNTAI N HOVE VI LLAGE FROM 0.8 KM CONTRACT CODE ' F
LOCATI ON 08- SBD- 38- R10. 1/ 14. 9 EAST OF M LL CREEK BRI DGE TO 0.2 KM 40 CONTRACT | TEMS
WEST OF VALLEY OF THE FALLS DRI VE
REHABI LI TATE PAVENENT FEDERAL Al D ACST- P038- (013)E
P- P038- (013) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%
PROPOSALS | SSUED 6 FUND TOTAL  HA22 2,742, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUVMBER OF BIDDERS 3  ENG NEERS EST 2,511, 000. 00 AMOUNT UNDER 541, 997. 00 PERCENT UNDER EST 21.58
PROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BIDDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,969,003.00 3 ALL AVERI CAN ASPHALT 909 736- 7600
00267073
P O BOX 2229 FAX 909 739- 4671
CORONA CA  92878- 2229
2 2,172,172.00 2 MATI CH CORPORATI ON 909 825-9100
00149783
P O BOX 50000 FAX 909 825-1780
SAN BERNARDI NO CA 92412
3 2,179,712.00 1 VANCE CORPORATI ON 909 355- 4333

2271 N LOCUST AVE
RI ALTO CA 92377

00414567

FAX 909 355-4339



08- 358434 Bl D245

08- SBD- 38-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 28/ 03 09/ 03/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY M SCELLANEQUS AREA AND | MPORTED SHOULDER BACKI NG

LI NCOLN CA
A C DI KE COVPANY PLACE ASPHALT CONCRETE DI KE
LI NCOLN CA
ALCORN FENCE COVPANY METAL BEAM GUARD RAI L AND TERM NAL SYSTEMS
RI VERSI DE CA
GOSS CONSTRUCTI ON CLEAN AND TREAT BRI DGE DECK
COVI NA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, PORTABLE CHANGEABLE MESSACE SI GNS
NI POMO CA
STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL ( PORTI ON)
NI POMO CA
SUDHAKAR COVPANY STRI PI NG AND MARKI NG

RI ALTO CA



08- 358434
08- SBD- 38-R
08/ 28/ 03

Bl DDER | D NAME AND ADDRESS
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PAGE 3
09/ 03/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY
LI NCOLN CA

ALCORN FENCE COVPANY
RI VERSI DE CA

PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA

PENHALL COVPANY
ANAHEI M CA

SM TH AND SONS
FALLBROOK CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

COLD PLANE

TREAT BRI DGE DECK

CONSTRUCTI ON AREA SI GNS

PAVEMENT MARKI NGS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ALCORN FENCE COVPANY
P O BOX 3279
RI VERSI DE CA 92519

APCO
P O BOX 790
GOSHEN CA 93227

CHRI SP COVPANY

43650 OSGOCD RD

FREMONT CA 94538
CONTI NUED ON NEXT PAGE

METAL BEAM GUARD RAI L

PLACE ASPHALT CONCRETE DI KE

STRI PI NG AND MARKI NG



08- 358434 Bl D245
08- SBD- 38-R SUMMARY OF REMAI NI NG BI DDERS PAGE 4

08/ 28/ 03 09/ 03/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 J D JI MENEZ CONCRETE M NOR CONCRETE
9583 8TH ST

RANCHO CUCAMONGA CA 91730

PENHALL COVPANY BRI DGE DECK
1801 PENHALL WAY
ANAHEI M CA 92803



08- 358434 Bl D245

08- SBD- 38- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 28/ 03 09/ 03/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 800. 00* 1, 800. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4, 000. 00* 4, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 5, 800. 00* 5, 800. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 130, 000. 00* 130, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 4, 700. 00 9, 400. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 210 51. 00 10, 710. 00
7 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 27 29.00 783. 00
8 150769 REMOVE ASPHALT CONCRETE MR 120 34.00 4, 080. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 4,700 2.90 13, 630. 00
10 150857 REMOVE ASPHALT CONCRETE SURFACI NG Vi 950 7.50 7, 125. 00
11 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 1, 510 58. 00 87, 580. 00
12 152440 ADJUST MANHOLE TO GRADE EA 3 500. 00 1, 500. 00
13 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 89, 600 1. 05 94, 080. 00
(30 MM MAXI MUM)
14 (S) 153156 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 550 3.15 1, 732. 50
AND BASE (90 MM MAXI MUM)
15 153216 REMOVE CONCRETE CURB AND S| DEWALK MB 2 1, 800. 00 3, 600. 00
16 153235 CLEAN BRI DGE DECK MR 950 5. 80 5, 510. 00
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 400. 00* 5, 400. 00
18 170101 DEVELOP WATER SUPPLY LS LUVP SUM 1, 500. 00* 1, 500. 00
19 190101 ROADWAY EXCAVATI ON MB 210 77.00 16, 170. 00
20 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 850 30. 40 25, 840. 00
21 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1, 220 91. 50 111, 630. 00
22 390102 ASPHALT CONCRETE (TYPE A) TONN 7, 300 47. 80 348, 940. 00
23 390206 RUBBER! ZED ASPHALT CONCRETE (TYPE G TONN 13, 900 65. 00 903, 500. 00
24 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 52 76. 00 3, 952. 00
AREA)
25 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 4,000 3.83 15, 320. 00
26 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 700 3.83 2, 681. 00
27 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 70 220. 00 15, 400. 00
28 (S) 540102 TREAT BRI DGE DECK MR 950 8.20 7, 790. 00
29 (S) 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 475 24.00 11, 400. 00
( LOW ODOR)
30 566011 ROADSI DE SI GN - ONE POST EA 2 400. 00 800. 00
31 731627 M NOR CONCRETE (CURB, SI DEWALK AND VB 28 380. 00 10, 640. 00
CURB RAMP)
32 810110 SURVEY MONUVENT EA 4 680. 00 2, 720. 00



08- 358434 Bl D245

08- SBD- 38- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 28/ 03 09/ 03/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
33 839559 TERM NAL SYSTEM ( TYPE ET) EA 3 3, 000. 00 9, 000. 00
34 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 14 2,200. 00 30, 800. 00
35 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 36 28. 40 1, 022. 40
36 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 23, 200 .44 10, 208. 00
( SPRAYABLE)
37 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 110 1. 05 115. 50
38 842000 PARKI NG BUMPER ( PRECAST CONCRETE) EA 12 26.30 315. 60
39 (S) 850120 PAVEMENT MARKER ( REFLECTI VE- RECESSED) EA 1, 440 8.70 12, 528. 00
40 999990 MOBI LI ZATI ON LS LUMP SUM 40, 000. 00* 40, 000. 00

TOTAL 1, 969, 003. 00
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08/ 28/ 03
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08- 358434

08- SBD- 38-R SUMMARY OF REMA
08/ 28/ 03
_______________________________ [ = mm oo
SECOND [ THI RD
BI D AMOUNT [ Bl D AMOUNT
_______________________________ R R R L E T TR ———
211, 730. 25* 211730. 25| 186, 042. 00* 186042. 00
2,172,172.00 2,179,712.00

N

N G

B

DDERS

Bl D245
PAGE 8
09/ 03/ 03



